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‘V\ Department of A d ~
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¢ Opening Remarks — Housekeeping items
¢ New Acquisition: RFP VA-101-10-RP-0130

¢ Service-Disabled Veteran-Owned
Small Business Participation

¢ Submission Requirements

¢ Milestones

¢ Cause for Debarment

¢ Project Scope and Overview
¢ Question & Answer Session
¢ Site Visit
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‘V'\ Department of
Veterans Affairs

¢ Introductions

= VA Representatives

> VA CFM:
> VA CFM:
> VA CFM:
> VA CFM:
- VAPHS:

Diane Campbell, Senior Contracting Officer
Robert Capers, Senior Contracting Officer
Robert Bliss, Project Manager

Joyce Johnson, Senior Resident Engineer
Cassandra Craven

s Architect of Record

> Astorino, Architect-Engineer
» Anne Beswick
» John Whitmire
» Danielle Rupert, Intern

Office of Construction and Facilities Management



O Separimenter New Acquisition

¢ VA-101-10-RP-0130

= Pre-Solicitation Notice: August 25, 2010
s RFP Issued (Unrestricted): September 11, 2010
= Closing Date: November 2, 2010

¢ Federal, State, and Local Tax (FAR Clause 52.229-3)
= Is the Responsibility of the Contractor

¢ Solicitation Amendment 1 issued (September 27,
2010) for the following:

= Pre-Proposal Conference information

Office of Construction and Facilities Management




O Separimenter Acquisition

¢ Solicitation Amendment 1 issued September 27, 2010
for the following:

= Revised Date, Location and Time for the Pre-Proposal
Conference

= Deletion of duplicate General Requirements 01 00 00

= Change in typo: Volume 1 VA-101-10-RP-0136 should
read VA-101-10-RP-0130

= Uploading of Section 09 05 05 Equipment List and
Section 09 06 00 Schedule of Finishes

Office of Construction and Facilities Management



O Separimenter New Acquisition

¢ Contract Line Item Numbers (CLINs 001-011)

s Based Award CLIN 001-004

- Award will be for single contract
= Add Alternates (CLINs 005-011)

. Iffunding is available, will award add alternatives in
descending order of precedence until funds are depleted.

« Failure to provide a price for any bid item or add alternate
will render proposal as non-responsive.

¢ Cost Range
= Between $20,000,000 - $50,000,000

¢ RFP Due Date
= November 2, 2010, at 2:00PM Local Time; Washington, DC

Office of Construction and Facilities Management




R Sepmnmenter New Acquisition Requirements

¢ Bid Bond/Bid Guarantee (SF 24)

= 20% of the offer price but shall not exceed $3,000,000

= NAME OF PRINCIPAL IDENTICAL WITH NAME ON
CONTRACT OR BID

= Make sure you are in compliance with Far Part 28

¢ Annual Representation and Certification

¢ Central Contractor Registration (CCR)

s Must be registered in CCR prior to award

¢ Davis Bacon Act (Applies)
6
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https://orca.bpn.gov/
https://orca.bpn.gov/
http://www.ccr.gov/

O Separimenter New Acquisition

¢ Buy American Act (Applies)

¢ Completion Time
» 637 Calendar days after the Notice to Proceed

¢ Bonds (within 10 calendar days after award)

s Performance Bond 100%
= Payment Bond 100%

= NAME OF PRINCIPAL IDENTICAL WITH NAME ON
CONTRACT OR BID

¢ Liquidated Damages
= $1,500.00 each calendar day of delay

Office of Construction and Facilities Management




O Separimenter New Acquisition

¢ OSHA & VA Requirement (Construction Safety
Course)

» Competent Person (supervisor) 30 Hours
n All other employees 10 Hours
¢ Insurance
= General Liability required prior to commencing work

¢ Questions & Answers (RFI’s)

= Questions Due: October 14, 2010, at 4:30PM EST

= Answers Due: October 21, 2010

= Email: diane.campbell@va.gov; robert.bliss@va.gov
- The subject line to read:

“PITTSBURGH RESEARCH BUILDING VA-101-10-RP-
0130”

Office of Construction and Facilities Management



— Service
Veterans Affairs Vete ran_own ed Sm 2

¢ Office of Small and Disadvantaged Business
Utilization (OSDBU) Washington, D.C.

> Point Of Contact: Frances Bond (202)461-4260

= Joint Ventures (See IL 049-06-4)
= Teaming Agreement

= Mentor-Protégeé Program
(http:/lIwww4.va.gov/iOSBU/veteran/mpp.a

_ Office of Construction and Facilities Management



http://www4.va.gov/osdbu/

Yp) Department of Submission Rec

¢1 SF 1442 (pages1-5)
Price add alternates only for work identified
¢ 2 Amendments
¢ 3 Bid Guarantee/Bid Bond
¢4 Volumel-Technical Proposal
#0One (1) Sealed Original and Four (4) copies
»1) Past Performance
»2) Construction Management;

»3) Proposed schedule (do not put any dollar
amount in schedule, just list percentage)

»4) Small Business Participation

Office of Construction and Facilities Management




QR Seporimentet Submission Requiremeni

> Joint Venture; Teaming Agreement; Mentor-
Protége Program

» Subcontracting Plan

> Will award based on best value
»No cost information in Technical proposal
> Spiral your Technical proposal

»Organize your proposal as outlined in
accordance with the evaluation criteria’s listed

Office of Construction and Facilities Management




QR Doprrment el Submission Requirem

¢ 5 Volumell-Cost Proposal

> Only one original copy

> Include any JV, Agreements, Reps and Certs
and Bonds

»As a courtesy, submit Volumes | & Il on a
Compact Disc

¢ 6 Other Documents

»>On-line Representations and Certification
Application
https://orca.bpn.gov/

Office of Construction and Facilities Management




‘V\ Department of
Veterans Affairs

o1 Pre-Solicitation Notice August 25, 2010
¢ 3 Solicitation September 10, 2010
4 RFP Due Date November 2, 2010

For items 5 thru 8 are only tentative dates. All communications will
be done electronically. Awardees information will be posted.
Therefore, do not call for status.

5 Technical & Cost Proposal
Evaluation November 16 — 18, 2010

Office of Construction and Facilities Management




Department of
Veterans Affairs

¢ 6 Contract Award December 30, 2010

¢ 7 NoticeTo Proceed January 10, 2010

¢ 8 Construction Completion September 28, 2012

Office of Construction and Facilities Management



N—— VAAR 609-406=2
I Cause for debarment

(a) Misrepresentation of VOSB or SDVOSB eligibility may result in action
taken by VA officials to debar the business concern for a period not to
exceed 5 years from contracting with VA as a prime contractor or
subcontractor.

(b) Any deliberate violation of the limitation on subcontracting clause
requirements for acquisitions under subpart 819.70 may result in action
taken by VA officials to debar any service-disabled veteran-owned,
veteran-owned small business concern or any large business concern
involved in such action.

Office of Construction and Facilities Management




‘V'\ Department of
Veterans Affairs

Project Scope & Overview

Astorino
227 Fort Pitt Blvd.
Pittsburgh, PA 15222

Architect-Engineering Firm

Office of Construction and Facilities Management



Q) Sepermentet Project Scope & Overview

¢ 3- story Office and Research facility

¢ Research lab spaces are being designed and fit out in
another project

¢ Connection to Building 1 via pedestrian bridge
¢ Mechanical basement and rooftop spaces
¢ Rooftop helipad

Office of Construction and Facilities Management



Q) Sepermentet Project Scope & Overview

¢ Demolition of Buildings 2, 3, 4 and 28
# Limited renovation work in Building 1 on the 3" floor

¢ CLINS 11 total - including hazardous abatement, mine
grouting, additional mechanical space in basement,
demountable partitions and other project
improvements

Office of Construction and Facilities Management



Q) Sepermentet Project Scope & Overview

¢ The Research Office Building Project will pursue
LEED-NC Silver Certification

¢ The design and construction processes will focus on
the health and well-being of building occupants
through the incorporation of day-lighting strategies,
installation of low-emitting finishes, adhesives, and
sealants, HVAC systems that respond to standards
for thermal comfort, and strict attention to indoor air
quality during construction.

Office of Construction and Facilities Management




QR Departmenter Questions and Answers

¢ Some technical questions were asked. Offerors
were advised to submit questions in writing in
accordance with the instructions listed in the
solicitation.

Reminder: Questions are due no later than
October 14, 2010, 4:30 PM EST and an amendment
will be issued on or about October 21, 2010.

Office of Construction and Facilities Management




‘V'\ Department of
Veterans Affairs

Site Visit

VA Pittsburgh Healthcare System
University Drive Division
University Drive C
Pittsburgh, PA 15240

Please check with an administrative office staff prior to
proceeding to site.

Office of Construction and Facilities Management
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